
 
Gross Area 2,784 SF 07/21/00

Unit Unit Total Unit Unit Total Unit Direct

DESCRIPTION
QTY UNIT LAB LAB LAB MAT MAT MAT Cost Cost

Sitework 2,784 SF 0.00 0.66 1,846 0.00 1.05 2,915 1.71 4,761
Sub-Total 2,784 SF 0.66 1,846 1.05 2,915 1.71 4,761

Construction & Design Contingency
Construction  Contingency 10.00% 0.30 0.07 185 0.35 0.10 291 0.17 476
Design Contingency 5.00% 0.30 0.03 92 0.35 0.05 146 0.09 238
Sub-Total Const. & Design Conting. 2,784 SF 0.30 0.10 277 0.35 0.16 437 0.26 714

Total Direct Cost 2,784 SF 0.76 0.76 2,123 1.20 1.20 3,352 1.97 5,475

Overhead & General Conditions 12.00% 255 402 657
Home Office Overhead 2.00% 48 75 123
Profit 8.00% 194 306 500
Bond 1.60% 42 66 108
Total Base Bid 2,784 SF 0.96 2,661 1.51 4,202 2.47 6,863
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Gross Area 2,784 SF 07/21/00

Unit Unit Total Unit Unit Total Unit Direct

DESCRIPTION
QTY UNIT LAB LAB LAB MAT MAT MAT Cost Cost

FAMILY CAMP SERVICE FACILITY SITEWORK

AFNAF PROTOTYPES
AIR FORCE SERVICES AGENCY 

NAFBA195CD0012

Sitework 1.00 1.00
Site Clearing & Demolition 1 LS 0 0 0 0.00 0.00 0 0 0
Electrical Utilities/Ext Lighting 1 LS 0 0 0 0.00 0.00 0 0 0
Communications 1 LS 0 0 0 0.00 0.00 0 0 0
Mechanical Utilities 
   Fire Line (NIC) 1 LS 0 0 0 0.00 0.00 0 0 0
   Water Line 100 LF 17 17 1,700 20.30 20.30 2,030 37 3,730
   Water Meter 1 EA 92 92 92 800.00 800.00 800 892 892
   Sanitary Sewer To MH (NIC) 1 LS 0 0 0 0.00 0.00 0 0 0
Parking Lot  Asphalt 0 SF 2.40 2.40 0 1.50 1.50 0 0.00 0
Concrete Wheel Stop 0 EA 8.00 8.00 0 15.00 15.00 0 0.00 0
Handicap Sign 0 EA 40.00 40.00 0 22.00 22.00 0 0.00 0
Gravel Paving 6" thick 0 SF 0.52 0.52 0 0.62 0.62 0 0.00 0
Concrete Paving  0 SF 2.50 2.50 0 1.80 1.80 0 0.00 0
Concrete Walk 0 SF 1.05 1.05 0 1.75 1.75 0 0.00 0
6" Dia Pipe Bollard 0 EA 38.00 38.00 0 118.00 118.00 0 0.00 0
7' High Barb Wired Fence 0 LF 6.51 6.51 0 14.32 14.32 0 0.00 0
Rolling Gate 16' Wide 0 EA 533.33 533.33 0 2004.17 2004.17 0 0.00 0
Personnel Gate  4' Wide 0 EA 125.00 125.00 0 98.00 98.00 0 0.00 0
Storm Drainage (NIC) 0 LS 125.00 125.00 0 98.00 98.00 0 0.00 0
Landscaping & Sprinkle System (NIC) 0 LS 125.00 125.00 0 98.00 98.00 0 0.00 0
Approach Roadway (NIC) 0 LS 0.00 0.00 0 0.00 0.00 0 0.00 0
Site Improvement Other (None) 0 LS 0.00 0.00 0 0.00 0.00 0 0.00 0
Site Remediation Allowance (None) 0 LS 0.00 0.00 0 0.00 0.00 0 0.00 0
Sub-Total  Sitework 2,784 SF 0.64 1,792 1.02 2,830 1.66 4,622
Escalation 3.00% 54  85 139
Total  Sitework 2,784 SF 0.66 1,846 1.05 2,915 1.71 4,761
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